
New Townhome Units
******************
Shell construction - stucco, interior framing, drywall and paint 
Dec 19, 2024

Item # Ref. Sheet # Item Description Unit Quantity Wastage
Quantity w/ 

Wastage
 Unit Material 

Cost 
 Total 

Material Cost 
Unit Manhour  Hourly Wage 

 Unit Labor
Cost 

 Total Labor 
Cost 

Sub Cost Total Trade Cost

  DIVISION.01 GENERAL REQUIREMENTS
1 Supervision and Coordination LS 1 0% 1 -$                 -$                 0 -$                 -$                 -$                 
2 Submittals and Shop drawings LS 1 0% 1 -$                 -$                 0 -$                 -$                 -$                 
3 Final Cleaning LS 1 0% 1 -$                 -$                 0 -$                 -$                 -$                 
4 Mobilization Costs LS 1 0% 1 -$                 -$                 0 -$                 -$                 -$                 
5 Temporary Control & Facilities LS 1 0% 1 -$                 -$                 0 -$                 -$                 -$                 
6 Scaffolding Only For Exterior Finish SF 5800 0% 5800 -$                 -$                 0 -$                 -$                 -$                 

Subtotal (General Requirements) 156,500$              

DIVISION 02- SITE WORK/ EXISTING CONDITIONS
Foundation

Excavation

7
Excavation Wall & Pad Concrete Footing CY 119.5 10% 131 -$                 -$                 0.85 50.00$             42.50$             5,586.63$       5,586.63$              

Site

8
4" Concrete Sidewalk - 636 SF
- Compacted Subgrade

CY 8 10% 9  $          265.65  $      2,271.48 2.85 50.00$              $          142.50  $      1,218.47  $             3,489.95 

9 6' H Solid Wood Fence LF 42 10% 46 85.62$             3,955.64$       0.165 50.00$             8.25$               381.15$          4,336.79$              
10 6" Concrete Curb W/ Gutter LF 220 10% 242 14.20$             3,436.40$       0.12 50.00$             6.00$               1,452.00$       4,888.40$              
11 6" Taper Curb LF 7 10% 8 12.40$             95.48$             0.125 50.00$             6.25$               48.13$             143.61$                 
12 Light Duty Asphalt SF 5901 10% 6491 5.85$               37,972.94$    0.065 50.00$             3.25$               21,096.08$    59,069.01$           
13 Landscaping Area SF 7427 10% 8170 1.10$               8,986.67$       0.01 50.00$             0.50$               4,084.85$       13,071.52$           

Exterior Parking
14 4" Painted  Parking Strip - 16 EA LF 288 10% 317 1.70$               538.56$          0.012 50.00$             0.60$               190.08$          728.64$                 
15 4" Painted Parking Prohibited  Strip LF 150 10% 165 1.70$               280.50$          0.012 50.00$             0.60$               99.00$             379.50$                 
16 (12" Wide) Painted Arrow Sign EA 4 10% 4 11.70$             51.48$             0.012 50.00$             0.60$               2.64$               54.12$                   
17 Painted Handicap Sign EA 1 10% 1 11.70$             12.87$             0.012 50.00$             0.60$               0.66$               13.53$                   
18 (6'-0" L) Wheel Stopper EA 14 10% 15 11.70$             180.18$          0.012 50.00$             0.60$               9.24$               189.42$                 

Subtotal (Site Work/ Existing Conditions) 57,782$          34,169$          91,951$                 

DIVISION 03- CONCRETE
Foundation

Footing

19

(18"x18") Concrete Footing
 - 142 LF
#5@12" Top & Bot.Short Bar
(2) #5 Top & Bot. Long Bar

CY 11.83 10% 13  $          265.65  $      3,457.88 2.85 50.00$              $          142.50  $      1,854.88  $             5,312.75 

20

(18"x18") Concrete Footing
 - 220 LF
#5@12" Top & Bot.Short Bar
(2) #5 Top & Bot. Long Bar

CY 18.33 10% 20  $          265.65  $      5,357.28 2.85 50.00$              $          142.50  $      2,873.75  $             8,231.03 

21

(24"x18") Concrete Footing
 - 273 LF
#5@12" Top & Bot.Short Bar
(2) #5 Top & Bot. Long Bar

CY 30.33 10% 33  $          265.65  $      8,863.86 2.85 50.00$              $          142.50  $      4,754.75  $           13,618.61 

22
(30"x30"x18") Pad Footing
 - 4 EA
(4) #5 Bot.Shot & Bot. Long Bar

CY 1.39 10% 2  $          265.65  $          405.85 2.85 50.00$              $          142.50  $          217.71  $                 623.56 

Slab

23
4" Concrete Slab
 - 5325 SF
10 MIL Vapor Barrier

CY 65.08 10% 72  $          265.65  $    19,018.33 2.85 50.00$              $          142.50  $    10,201.81  $           29,220.14 

24
8" Thick Concrete Pad - 636 SF
10 Mill Vapor Barrier
W1.4xW1.4 Wire Mesh 

CY 15.78 10% 17  $          265.65  $      4,611.80 2.85 50.00$              $          142.50  $      2,473.86  $             7,085.67 

25
(8"x18") Thickened - 310 LF
(1) #5 Cont. Bar
10 MIL Vapor Barrier

CY 11.54 10% 13  $          265.65  $      3,371.84 2.85 50.00$              $          142.50  $      1,808.72  $             5,180.56 

26
(6"x6") Thicken edge Slab - 715 LF
10 MIL Vapor Barrier

CY 6.62 10% 7  $          265.65  $      1,934.57 2.85 50.00$              $          142.50  $      1,037.74  $             2,972.31 

Pre-Cast Lintel
27 Pre-Cast Lintel Beam LF 56 10% 62  $            16.80  $      1,034.88 0.313 50.00$              $            15.65  $          964.04  $             1,998.92 

Reinforcement
28 (2) #4x3'-0" Diagonal Crack Control Bar Lbs. 5.34 10% 6 1.20$               7.05$               0.012 50.00$             0.60$               3.52$               10.57$                   
29 #4x6'-0" Long Top Transfer Bar @ 12" O.C -198  LF Lbs. 12.27 10% 13 1.20$               16.20$             0.012 50.00$             0.60$               8.10$               24.29$                   
30 #4X6'-0" Long Top Transfer Bar @ 12" O.C - 216 LF Lbs. 144.29 10% 159 1.20$               190.46$          0.012 50.00$             0.60$               95.23$             285.69$                 
31 #4X18'-5" Long Top Transfer Bar @ 12" O.C - 108  LF Lbs. 72.15 10% 79 1.20$               95.24$             0.012 50.00$             0.60$               47.62$             142.86$                 
32 #4X12'-3" Long Top Transfer Bar @ 12" O.C - 36 LF Lbs. 24.05 10% 26 1.20$               31.75$             0.012 50.00$             0.60$               15.87$             47.62$                   

Subtotal (Concrete) 48,397$          26,358$          74,755$                 

DIVISION 04- MASONRY
8" CMU Walls

33 8" CMU Wall As; (669 LF,10'-6" H) (7025 SF)
W/ 1 #5 Vert Bars @ 4' O.C - Standard 8 in. x 8 in. x 16 in. Concrete Block

SF 7025 10% 7728 8.50$               65,683.75$    0.1 60.00$             6.00$               46,365.00$    112,048.75$         

Grout

34
8" CMU Wall As; (669 LF,10'-6" H)
W/ 1 #5 Vert Bars @ 4' O.C

CY 16.04 10% 18  $          265.65  $      4,687.13 1.8 50.00$              $            90.00  $      1,587.96  $             6,275.09 

8" Bond Beam LF 309 10% 340  $               8.50  $      2,889.15 0.024  $            50.00  $               1.20  $          407.88  $             3,297.03 
Subtotal (Masonry) 73,260$          48,361$          121,621$              

DIVISION 06- WOOD, PLASTIC & COMPOSITES
1st Floor

Post
35 12"x12" Wood Column (10'-0"H,4 EA) LF 40 10% 44 6.25$               275.00$          0.024  $            50.00 1.20$               52.80$             327.80$                 

2nd Floor
Beam/ Header

36 4"x6" Header LF 168 10% 185 4.65$               859.32$          0.024 50.00$             1.20$               221.76$          1,081.08$              
Girder

37 Girder Trusses LF 555 10% 611 1.70$               1,037.85$       0.015  $            50.00 0.75$               457.88$          1,495.73$              
Truss

38 Pre-Engineered Wood Floor Trusses @ 19.2" O.C SF 4929 10% 5422  $               8.15  $    44,188.49 0.02  $            50.00  $               1.00  $      5,421.90  $           49,610.39 
Sheathing

39 3/4" Plywood Sheathing SF 4929 10% 5422  $               1.12  $      6,072.53 0.02  $            50.00  $               1.00  $      5,421.90  $           11,494.43 
Blocking

40 2"x4" Blocking LF 925 10% 1018  $               4.65  $      4,731.38 0.024  $            50.00  $               1.20  $      1,221.00  $             5,952.38 
41 2"X5" Ledger W/ 1/2 Dia Thru Bolt LF 72 10% 79 3.98$               315.22$          0.025 50.00$             1.25$               99.00$             414.22$                 
42 2"x8" Fascia Board W/ 2-16 Nails LF 75 10% 83  $               4.65  $          383.63 0.024  $            50.00  $               1.20  $            99.00  $                 482.63 

Lumber
43 2"x6" Wood Lumber LF 102 10% 112 2.30$               258.06$          0.022  $            50.00 1.10$               123.42$          381.48$                 
44 2"x12" Wood Lumber LF 25 10% 28 6.25$               171.88$          0.024  $            50.00 1.20$               33.00$             204.88$                 

Stringer
45 2"x12" Wood Stringer LF 420 10% 462 6.25$               2,887.50$       0.024  $            50.00 1.20$               554.40$          3,441.90$              

Roof Framing
46 Pre-Feb Wood Roof Trusses @ 24" O.C (By Others) SF 6058 10% 6664  $                   -    $                   -   0.02  $            50.00  $               1.00  $      6,663.80  $             6,663.80 
47 Overhang Wood Lockouts @ 24" O.C (By Others) - 429 SF LF 215 10% 237  $                   -    $                   -   0.015  $            50.00 0.75$               177.38$          177.38$                 

Bracing
48 2"x4" Lateral Bracing @ 10' O.C LF 427 10% 470  $               4.65  $      2,184.11 0.024  $            50.00  $               1.20  $          563.64  $             2,747.75 
49 2"x4" Brace @ 20' O.C LF 312 10% 343  $               4.65  $      1,595.88 0.024  $            50.00  $               1.20  $          411.84  $             2,007.72 

Sheathing
50 5/8" CDX Plywood Sheathing SF 6058 10% 6664  $               1.08  $      7,196.90 0.02  $            50.00  $               1.00  $      6,663.80  $           13,860.70 
51 8d Nails At Edge Spacing = 6" O.C. & Field Spacing = 12" O.C. EA 31992 0% 31992  $               0.50  $    15,996.00 0.003  $            50.00  $               0.15  $      4,798.80  $           20,794.80 

Trims
52 3-1/4" Doors Trim LF 2663 10% 2929  $               1.84  $      5,389.91 0.018  $            50.00  $               0.90  $      2,636.37  $             8,026.28 
53 3-1/4" Windows Trim LF 1843 10% 2027  $               1.84  $      3,730.23 0.018  $            50.00  $               0.90  $      1,824.57  $             5,554.80 

Hardware
54 "H1A" Hurricane String Tie Simpson EA 72 0% 72 0.85$               61.20$             0.025 50.00$             1.25$               90.00$             151.20$                 
55 "HU26" Hanger EA 72 0% 72 13.87$             998.64$          0.072 50.00$             3.60$               259.20$          1,257.84$              

56
"H10S" Simpson Strong Tie 
W/(8) 0.131x1-1/2" Nails on Wood Truss

EA 294 0% 294 0.85$               249.90$          0.025 50.00$             1.25$               367.50$          617.40$                 

Date:

S1.0-L1

S1.0-S1.10

S1.0

S1.0-S1.10

156,500$               
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57
"HM9KT" Simpson Strong Tie 
W/(4) 1/4x1-1/2" sds on Wood Truss

EA 42 0% 42 0.85$               35.70$             0.025 50.00$             1.25$               52.50$             88.20$                   

58  "H214" Hanger EA 3029 0% 3029 13.87$             42,012.23$    0.072 50.00$             3.60$               10,904.40$    52,916.63$           
59 "ML24Z" Simpson Strong Tie Angle EA 8 0% 8 17.85$             142.80$          0.075 50.00$             3.75$               30.00$             172.80$                 
60 Add Rental Crane Price For Bearing Wall Framing & Sheathing SF 21512 10% 23663 -$                 -$                 0 -$                 -$                 -$                 -$                        

Millwork
1st Floor

61 (2'-0" W) Lavatory Base Cabinets LF 35 10% 39 190.00$          7,315.00$       0.78 50.00$             39.00$             1,501.50$       8,816.50$              
2nd Floor

62 (1'-0" W) Closet Shelves LF 84 10% 92 315.00$          29,106.00$    1.15 50.00$             57.50$             5,313.00$       34,419.00$           
63 (1'-0" W) Walk In Closet LF 112 10% 123 320.00$          39,424.00$    1.35 50.00$             67.50$             8,316.00$       47,740.00$           
64 (1'-9" W) Lavatory Base Cabinets LF 63 10% 69 185.00$          12,820.50$    0.7 50.00$             35.00$             2,425.50$       15,246.00$           

Countertop
1st Floor

65 (2'-0" W) Countertop SF 70 10% 77 90.00$             6,930.00$       0.28 50.00$             14.00$             1,078.00$       8,008.00$              
2nd Floor

66 (1'-9" W) Countertop SF 111 10% 122 90.00$             10,989.00$    0.28 50.00$             14.00$             1,709.40$       12,698.40$           
Subtotal (Wood & Plastic Composites) 247,359$        69,493$          316,852$              

DIVISION 07- THERMAL & MOISTURE PROTECTION
Roof

67 Fascia LF 396 10% 436 4.10$               1,785.96$       0.048 50.00$             2.40$               1,045.44$       2,831.40$              
2' W Soffit SF 792 10% 871 2.33$               2,029.90$       0.024 50.00$             1.20$               1,045.44$       3,075.34$              

68 Aluminum Gutter LF 308 10% 339 2.80$               948.64$          0.06 50.00$             3.00$               1,016.40$       1,965.04$              
69 R-11 Batt Insulation (Please Revise Insulation Price) SF 6488 10% 7137 0.95$               6,779.96$       0.018 50.00$             0.90$               6,423.12$       13,203.08$           

Subtotal (Openings) 11,544$          9,530$            21,075$                 

DIVISION 08- OPENINGS
Doors

70 "D01" (7'-2"x3'-4") Hollow Metal Door W/ Frame EA 1 0% 1  $          785.62  $          785.62 2.2  $            50.00  $          110.00  $          110.00  $                 895.62 
71 "D02-D14" (6'-8"x2'-10") Wooden Door W/ Frame EA 70 0% 70  $          450.00  $    31,500.00 2.25  $            50.00  $          112.50  $      7,875.00  $           39,375.00 
72 "D15" (6'-8"x2'-10") Pocket Wooden Door W/ Frame EA 7 0% 7  $          600.00  $      4,200.00 2.25  $            50.00  $          112.50  $          787.50  $             4,987.50 
73 "D05" (7'-6"x3'-2") Glaze Door W/ Aluminum Frame EA 1 0% 1  $          785.62  $          785.62 2.2  $            50.00  $          110.00  $          110.00  $                 895.62 
74 "D06" (5'-1"x5'-3") Wooden Door W/ Frame EA 1 0% 1  $          785.62  $          785.62 2.2  $            50.00  $          110.00  $          110.00  $                 895.62 
75 "D09" (6'-8"x3'-5") Wooden Door W/ Frame EA 1 0% 1  $          785.62  $          785.62 2.2  $            50.00  $          110.00  $          110.00  $                 895.62 
76 "D13" (6'-8"x4'-10") Wooden Door W/ Frame EA 1 0% 1  $          785.62  $          785.62 2.2  $            50.00  $          110.00  $          110.00  $                 895.62 

Hardware's

77

"D01 & D05"
(GRADE 2 MECHANICAL OR SIMILAR-HEAVY DUTY SINGLE 
INTERCONNECTED LOCKSET
SURFACE MOUNTED CLOSER US 26D FINISH; CLOSER TO BE 689 FINISH 

EA 14 0% 14 784.32$          10,980.48$    1.99 50.00$             99.50$             1,393.00$       12,373.48$           

78
"D02, D03, D04, D05 - D15"
GRADE 3 LEVER SETS (FROM GMP-HARD NUMBER) US 26D FINISH

EA 68 0% 68 211.00$          14,348.00$    1.1 50.00$             55.00$             3,740.00$       18,088.00$           

Windows
79 "WN1" (6'-7"x6'-0") Glass Panel - Aluminum Frame EA 6 0% 6 668.00$          4,008.00$       2.32  $            50.00 116.00$          696.00$          4,704.00$              
80 "WN2" (5'-10"x4'-0") Glass Panel - Aluminum Frame EA 7 0% 7 668.00$          4,676.00$       2.32  $            50.00 116.00$          812.00$          5,488.00$              
81 "WN3" (2'-11"x2'-0") Glass Panel - Aluminum Frame EA 7 0% 7 560.00$          3,920.00$       2  $            50.00 100.00$          700.00$          4,620.00$              
82 "WN4" (5'-11"x4'-0") Glass Panel - Aluminum Frame EA 8 0% 8 668.00$          5,344.00$       2.32  $            50.00 116.00$          928.00$          6,272.00$              
83 "WN5" (3'-7"x5'-0") Glass Panel - Aluminum Frame EA 6 0% 6 560.00$          3,360.00$       2  $            50.00 100.00$          600.00$          3,960.00$              
84 "WN6" (7'-10"x4'-0") Glass Panel - Aluminum Frame EA 7 0% 7 668.00$          4,676.00$       2.32  $            50.00 116.00$          812.00$          5,488.00$              
85 "WN7" (2'-11"x2'-0") Glass Panel - Aluminum Frame EA 7 0% 7 350.00$          2,450.00$       1.5  $            50.00 75.00$             525.00$          2,975.00$              
86 "WN8" (2'-0"x2'-0") Glass Panel - Aluminum Frame EA 8 0% 8 350.00$          2,800.00$       1.5  $            50.00 75.00$             600.00$          3,400.00$              

Backer Rod & Sealant
87 Backer Rod & Sealant For Doors LF 2663 10% 2929 0.60$               1,757.58$       0.01  $            50.00 0.50$               1,464.65$       3,222.23$              
88 Backer Rod & Sealant For Windows LF 1843 10% 2027 0.60$               1,216.38$       0.01  $            50.00 0.50$               1,013.65$       2,230.03$              

Subtotal (Openings) 99,165$          22,497$          121,661$              

DIVISION 09- FINISHES
A2.0-A2.10 Drywall/Framing

Ground Floor
Wall Type "W1"  As; (64 LF, 9'-0" H)

89 4'x8'x1/2" Drywall Gypsum Board (1152 SF) EA 37 10% 41 23.68$             963.78$          0.512 50.00$             25.60$             1,041.92$       2,005.70$              
90 (2"x4") Wood Studs @ 16" O.C. (49 EA, 442 LF) SF 1152 10% 1267 1.35$               1,710.72$       0.017 50.00$             0.85$               1,077.12$       2,787.84$              
91 TYVEK Paper Installed SF 1152 10% 1267 0.28$               354.82$          0.008 50.00$             0.40$               506.88$          861.70$                 
92 3-1/2" Fiberglass Insulation (Please Revise Insulation Price) SF 1152 10% 1267 1.12$               1,419.26$       0.01 50.00$             0.50$               633.60$          2,052.86$              
93 R Value 7.0 FI-Foil Insulation Barrier SF 1152 10% 1267 0.55$               696.96$          0.006 50.00$             0.30$               380.16$          1,077.12$              
94 (2"x4") Top & Bottom Plates LF 384 10% 422 1.35$               570.24$          0.017 50.00$             0.85$               359.04$          929.28$                 
95 Sealant (As Required) LF 256 10% 282 0.25$               70.40$             0.01 50.00$             0.50$               140.80$          211.20$                 

Wall Type "W2 Furring" As; (121 LF, 9'-0" H)
96 4'x8'x1/2" Drywall Gypsum Board (2178 SF) EA 69 10% 76 23.68$             1,797.31$       0.512 50.00$             25.60$             1,943.04$       3,740.35$              
97 3/4" Wood Furring @16" O.C SF 2178 10% 2396 1.15$               2,755.17$       0.017 50.00$             0.85$               2,036.43$       4,791.60$              
98 TYVEK Paper Installed SF 2178 10% 2396 0.28$               670.82$          0.008 50.00$             0.40$               958.32$          1,629.14$              
99 R-4.1 Min Insulation  (Please Revise Insulation Price) SF 2178 10% 2396 1.10$               2,635.38$       0.01 50.00$             0.50$               1,197.90$       3,833.28$              

100 Sealant (As Required) LF 484 10% 532 0.25$               133.10$          0.01 50.00$             0.50$               266.20$          399.30$                 
Wall Type "W3"  As; (22 LF, 9'-0" H)

101 4'x8'x1/2" Drywall Gypsum Board (396 SF) EA 13 10% 14 23.68$             338.62$          0.512 50.00$             25.60$             366.08$          704.70$                 
102 (2"x4") Wood Studs @ 16" O.C. (18 EA, 158 LF) SF 198 10% 218 1.35$               294.03$          0.017 50.00$             0.85$               185.13$          479.16$                 
103 TYVEK Paper Installed SF 198 10% 218 0.28$               60.98$             0.008 50.00$             0.40$               87.12$             148.10$                 
104 3-1/2" Fiberglass Insulation  (Please Revise Insulation Price) SF 198 10% 218 1.12$               243.94$          0.01 50.00$             0.50$               108.90$          352.84$                 
105 3/4" Wood Furring @16" O.C SF 198 10% 218 1.15$               250.47$          0.017 50.00$             0.85$               185.13$          435.60$                 
106 TYVEK Paper Installed SF 198 10% 218 0.28$               60.98$             0.008 50.00$             0.40$               87.12$             148.10$                 
107 R Value 7.0 FI-Foil Insulation Barrier  (Please Revise Insulation Price SF 396 10% 436 0.55$               239.58$          0.006 50.00$             0.30$               130.68$          370.26$                 
108 (2"x4") Top & Bottom Plates LF 66 10% 73 1.35$               98.01$             0.017 50.00$             0.85$               61.71$             159.72$                 
109 Sealant (As Required) LF 88 10% 97 0.25$               24.20$             0.01 50.00$             0.50$               48.40$             72.60$                   

Wall Type "W4 Furring" As; (287 LF, 9'-0" H)
110 4'x8'x1/2" Drywall Gypsum Board (5166 SF) EA 162 10% 178 23.68$             4,219.78$       0.512 50.00$             25.60$             4,561.92$       8,781.70$              
111 3/4" Wood Furring @16" O.C SF 5166 10% 5683 1.15$               6,534.99$       0.017 50.00$             0.85$               4,830.21$       11,365.20$           
112 TYVEK Paper Installed SF 5166 10% 5683 0.28$               1,591.13$       0.008 50.00$             0.40$               2,273.04$       3,864.17$              
113 R-4.1 Min Insulation  (Please Revise Insulation Price) SF 5166 10% 5683 1.10$               6,250.86$       0.01 50.00$             0.50$               2,841.30$       9,092.16$              
114 Sealant (As Required) LF 1148 10% 1263 0.25$               315.70$          0.01 50.00$             0.50$               631.40$          947.10$                 

Wall Type "W5 Furring" As; (46 LF, 9'-0" H)
115 4'x8'x1/2" Drywall Gypsum Board (1548 SF) EA 49 10% 54 23.68$             1,276.35$       0.512 50.00$             25.60$             1,379.84$       2,656.19$              
116 3/4" Wood Furring @16" O.C SF 1548 10% 1703 1.15$               1,958.22$       0.017 50.00$             0.85$               1,447.38$       3,405.60$              
117 TYVEK Paper Installed SF 1548 10% 1703 0.28$               476.78$          0.008 50.00$             0.40$               681.12$          1,157.90$              
118 R-4.1 Min Insulation  (Please Revise Insulation Price) SF 1548 10% 1703 1.10$               1,873.08$       0.01 50.00$             0.50$               851.40$          2,724.48$              
119 Sealant (As Required) LF 344 10% 378 0.25$               94.60$             0.01 50.00$             0.50$               189.20$          283.80$                 

Wall Type "W6"  As; (14 LF, 9'-0" H)
120 5/8" Dens glass Sheathing Moisture Resistant SF 252 10% 277 34.88$             9,668.74$       0.64 50.00$             32.00$             8,870.40$       18,539.14$           
121 (2"x4") Wood Studs @ 16" O.C. (12 EA, 104 LF) SF 252 10% 277 1.35$               374.22$          0.017 50.00$             0.85$               235.62$          609.84$                 
122 TYVEK Paper Installed SF 252 10% 277 0.28$               77.62$             0.008 50.00$             0.40$               110.88$          188.50$                 
123 3-1/2" Fiberglass Insulation  (Please Revise Insulation Price) SF 252 10% 277 1.12$               310.46$          0.01 50.00$             0.50$               138.60$          449.06$                 
124 R Value 7.0 FI-Foil Insulation Barrier  (Please Revise Insulation Price SF 252 10% 277 0.55$               152.46$          0.006 50.00$             0.30$               83.16$             235.62$                 
125 (2"x4") Top & Bottom Plates LF 84 10% 92 1.35$               124.74$          0.017 50.00$             0.85$               78.54$             203.28$                 
126 Sealant (As Required) LF 56 10% 62 0.25$               15.40$             0.01 50.00$             0.50$               30.80$             46.20$                   

Wall Type "W7"  As; (45 LF, 9'-0" H)
127 4'x8'x1/2" Drywall Moisture Resistant Gypsum Board (810 SF) EA 26 10% 29 29.12$             832.83$          0.576 50.00$             28.80$             823.68$          1,656.51$              
128 (2"x4") Wood Studs @ 16" O.C. (35 EA, 314 LF) SF 405 10% 446 1.35$               601.43$          0.017 50.00$             0.85$               378.68$          980.10$                 
129 TYVEK Paper Installed SF 405 10% 446 0.28$               124.74$          0.008 50.00$             0.40$               178.20$          302.94$                 
130 3-1/2" Fiberglass Insulation  (Please Revise Insulation Price) SF 405 10% 446 1.12$               498.96$          0.01 50.00$             0.50$               222.75$          721.71$                 
131 3/4" Wood Furring @16" O.C SF 405 10% 446 1.15$               512.33$          0.017 50.00$             0.85$               378.68$          891.00$                 
132 R Value 7.0 FI-Foil Insulation Barrier  (Please Revise Insulation Price SF 810 10% 891 0.35$               311.85$          0.015 50.00$             0.75$               668.25$          980.10$                 
133 (2"x4") Top & Bottom Plates LF 135 10% 149 1.35$               200.48$          0.017 50.00$             0.85$               126.23$          326.70$                 
134 Sealant (As Required) LF 180 10% 198 0.25$               49.50$             0.01 50.00$             0.50$               99.00$             148.50$                 

Wall Type "W8"  As; (26 LF, 9'-0" H)
135 4'x8'x1/2" Drywall Moisture Resistant Gypsum Board (234 SF) EA 8 10% 9 29.12$             256.26$          0.576 50.00$             28.80$             253.44$          509.70$                 
136 (2"x4") Wood Studs @ 16" O.C. (21 EA, 185 LF) SF 234 10% 257 1.35$               347.49$          0.017 50.00$             0.85$               218.79$          566.28$                 
137 TYVEK Paper Installed SF 234 10% 257 0.28$               72.07$             0.008 50.00$             0.40$               102.96$          175.03$                 
138 (2"x4") Top & Bottom Plates LF 78 10% 86 1.35$               115.83$          0.017 50.00$             0.85$               72.93$             188.76$                 
139 Sealant (As Required) LF 52 10% 57 0.25$               14.30$             0.01 50.00$             0.50$               28.60$             42.90$                   

Wall Type "W13"  As; (170 LF, 9'-0" H)
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New Townhome Units
******************
Shell construction - stucco, interior framing, drywall and paint 
Dec 19, 2024
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140 4'x8'x1/2" Drywall Moisture Resistant Gypsum Board (3060 SF) EA 96 10% 106 29.12$             3,075.07$       0.576 50.00$             28.80$             3,041.28$       6,116.35$              
141 (2"x4") Wood Studs @ 16" O.C. (129 EA, 1160 LF) SF 1530 10% 1683 1.35$               2,272.05$       0.017 50.00$             0.85$               1,430.55$       3,702.60$              
142 TYVEK Paper Installed SF 1530 10% 1683 0.28$               471.24$          0.008 50.00$             0.40$               673.20$          1,144.44$              
143 (2"x4") Top & Bottom Plates LF 510 10% 561 1.35$               757.35$          0.017 50.00$             0.85$               476.85$          1,234.20$              
144 Sealant (As Required) LF 680 10% 748 0.25$               187.00$          0.01 50.00$             0.50$               374.00$          561.00$                 

Wall Type "W14"  As; (93 LF, 9'-0" H)
145 4'x8'x1/2" Drywall Moisture Resistant Gypsum Board (1674 SF) EA 53 10% 58 29.12$             1,697.70$       0.576 50.00$             28.80$             1,679.04$       3,376.74$              
146 (2"x6") Wood Studs @ 16" O.C. (71 EA, 638 LF) SF 837 10% 921 1.35$               1,242.95$       0.017 50.00$             0.85$               782.60$          2,025.54$              
147 TYVEK Paper Installed SF 837 10% 921 0.28$               257.80$          0.008 50.00$             0.40$               368.28$          626.08$                 
148 (2"x6") Top & Bottom Plates LF 279 10% 307 2.35$               721.22$          0.017 50.00$             0.85$               260.87$          982.08$                 
149 Sealant (As Required) LF 372 10% 409 0.25$               102.30$          0.01 50.00$             0.50$               204.60$          306.90$                 

2nd Floor
Wall Type "W12"  As; (82 LF, 9'-0" H)

150 4'x8'x5/8" Drywall Moisture Resistant Gypsum Board (2214 SF) EA 70 10% 77 29.12$             2,242.24$       0.576 50.00$             28.80$             2,217.60$       4,459.84$              
151 5/8" Dens glass Sheathing Moisture Resistant SF 738 10% 812 1.70$               1,380.06$       0.02 50.00$             1.00$               811.80$          2,191.86$              
152 (2"x6") Wood Studs @ 16" O.C. (63 EA, 564 LF) SF 738 10% 812 2.35$               1,907.73$       0.017 50.00$             0.85$               690.03$          2,597.76$              
153 TYVEK Paper Installed SF 738 10% 812 0.28$               227.30$          0.008 50.00$             0.40$               324.72$          552.02$                 
154 3-1/2" Fiberglass Insulation  (Please Revise Insulation Price) SF 2214 10% 2435 1.12$               2,727.65$       0.01 50.00$             0.50$               1,217.70$       3,945.35$              
155 R Value 7.0 FI-Foil Insulation Barrier  (Please Revise Insulation Price SF 2214 10% 2435 0.55$               1,339.47$       0.006 50.00$             0.30$               730.62$          2,070.09$              
156 (2"x6") Top & Bottom Plates LF 492 10% 541 2.35$               1,271.82$       0.017 50.00$             0.85$               460.02$          1,731.84$              
157 Sealant (As Required) LF 492 10% 541 0.25$               135.30$          0.01 50.00$             0.50$               270.60$          405.90$                 

Wall Type "W10"  As; (83 LF, 19'-0" H)
158 4'x8'x5/8" Drywall Moisture Resistant Gypsum Board (6308 SF) EA 198 10% 218 29.12$             6,342.34$       0.576 50.00$             28.80$             6,272.64$       12,614.98$           
159 (2"x6") Wood Studs @ 16" O.C. (63 EA, 1205 LF) SF 1577 10% 1735 2.35$               4,076.55$       0.017 50.00$             0.85$               1,474.50$       5,551.04$              
160 TYVEK Paper Installed SF 1577 10% 1735 0.28$               485.72$          0.008 50.00$             0.40$               693.88$          1,179.60$              
161 5-1/2" Fiberglass Insulation  (Please Revise Insulation Price SF 6308 10% 6939 1.55$               10,755.14$    0.01 50.00$             0.50$               3,469.40$       14,224.54$           
162 R Value 7.0 FI-Foil Insulation Barrier  (Please Revise Insulation Price SF 6308 10% 6939 0.55$               3,816.34$       0.006 50.00$             0.30$               2,081.64$       5,897.98$              
163 (2"x6") Top & Bottom Plates LF 498 10% 548 2.35$               1,287.33$       0.017 50.00$             0.85$               465.63$          1,752.96$              
164 Sealant (As Required) LF 498 10% 548 0.25$               136.95$          0.01 50.00$             0.50$               273.90$          410.85$                 

Wall Type "W10"  As; (153 LF, 14'-6" H)
165 4'x8'x5/8" Drywall Moisture Resistant Gypsum Board (8874 SF) EA 278 10% 306 29.12$             8,904.90$       0.576 50.00$             28.80$             8,807.04$       17,711.94$           
166 (2"x6") Wood Studs @ 16" O.C. (116 EA, 1683 LF) SF 2219 10% 2441 2.35$               5,736.12$       0.017 50.00$             0.85$               2,074.77$       7,810.88$              
167 TYVEK Paper Installed SF 2219 10% 2441 0.28$               683.45$          0.008 50.00$             0.40$               976.36$          1,659.81$              
168 5-1/2" Fiberglass Insulation  (Please Revise Insulation Price SF 8874 10% 9761 1.55$               15,130.17$    0.01 50.00$             0.50$               4,880.70$       20,010.87$           
169 R Value 7.0 FI-Foil Insulation Barrier  (Please Revise Insulation Price SF 8874 10% 9761 0.55$               5,368.77$       0.006 50.00$             0.30$               2,928.42$       8,297.19$              
170 (2"x6") Top & Bottom Plates LF 918 10% 1010 2.35$               2,373.03$       0.017 50.00$             0.85$               858.33$          3,231.36$              
171 Sealant (As Required) LF 918 10% 1010 0.25$               252.45$          0.01 50.00$             0.50$               504.90$          757.35$                 

Wall Type "W11"  As; (41 LF, 17'-0" H)
172 4'x8'x1/2" Drywall Moisture Resistant Gypsum Board (1394 SF) EA 44 10% 48 29.12$             1,409.41$       0.576 50.00$             28.80$             1,393.92$       2,803.33$              
173 (2"x6") Wood Studs @ 16" O.C. (32 EA, 541 LF) SF 697 10% 767 2.35$               1,801.75$       0.017 50.00$             0.85$               651.70$          2,453.44$              
174 TYVEK Paper Installed SF 697 10% 767 0.28$               214.68$          0.008 50.00$             0.40$               306.68$          521.36$                 
175 (2"x6") Top & Bottom Plates LF 123 10% 135 2.35$               317.96$          0.017 50.00$             0.85$               115.01$          432.96$                 
176 Sealant (As Required) LF 164 10% 180 0.25$               45.10$             0.01 50.00$             0.50$               90.20$             135.30$                 

Wall Type "W12"  As; (76 LF, 9'-0" H)
177 4'x8'x5/8" Drywall Moisture Resistant Gypsum Board (2052 SF) EA 65 10% 72 29.12$             2,082.08$       0.576 50.00$             28.80$             2,059.20$       4,141.28$              
178 5/8" Dens glass Sheathing Moisture Resistant SF 684 10% 752 1.70$               1,279.08$       0.02 50.00$             1.00$               752.40$          2,031.48$              
179 (2"x6") Wood Studs @ 16" O.C. (58 EA, 523 LF) SF 684 10% 752 2.35$               1,768.14$       0.017 50.00$             0.85$               639.54$          2,407.68$              
180 TYVEK Paper Installed SF 684 10% 752 0.28$               210.67$          0.008 50.00$             0.40$               300.96$          511.63$                 
181 3-1/2" Fiberglass Insulation  (Please Revise Insulation Price) SF 2052 10% 2257 1.12$               2,528.06$       0.01 50.00$             0.50$               1,128.60$       3,656.66$              
182 R Value 7.0 FI-Foil Insulation Barrier  (Please Revise Insulation Price SF 2052 10% 2257 0.55$               1,241.46$       0.006 50.00$             0.30$               677.16$          1,918.62$              
183 (2"x6") Top & Bottom Plates LF 456 10% 502 2.35$               1,178.76$       0.017 50.00$             0.85$               426.36$          1,605.12$              
184 Sealant (As Required) LF 456 10% 502 0.25$               125.40$          0.01 50.00$             0.50$               250.80$          376.20$                 

Wall Type "W11"  As; (262 LF, 9'-0" H)
185 4'x8'x1/2" Drywall Moisture Resistant Gypsum Board (4716 SF) EA 148 10% 163 29.12$             4,740.74$       0.576 50.00$             28.80$             4,688.64$       9,429.38$              
186 (2"x6") Wood Studs @ 16" O.C. (198 EA, 1782 LF) SF 2358 10% 2594 2.35$               6,095.43$       0.017 50.00$             0.85$               2,204.73$       8,300.16$              
187 TYVEK Paper Installed SF 2358 10% 2594 0.28$               726.26$          0.008 50.00$             0.40$               1,037.52$       1,763.78$              
188 (2"x6") Top & Bottom Plates LF 786 10% 865 2.35$               2,031.81$       0.017 50.00$             0.85$               734.91$          2,766.72$              
189 Sealant (As Required) LF 1048 10% 1153 0.25$               288.20$          0.01 50.00$             0.50$               576.40$          864.60$                 

Wall Type "W14"  As; (217 LF, 9'-0" H)
190 4'x8'x1/2" Drywall Moisture Resistant Gypsum Board (3906 SF) EA 123 10% 135 29.12$             3,939.94$       0.576 50.00$             28.80$             3,896.64$       7,836.58$              
191 (2"x6") Wood Studs @ 16" O.C. (164 EA, 1475 LF) SF 1953 10% 2148 2.35$               5,048.51$       0.017 50.00$             0.85$               1,826.06$       6,874.56$              
192 TYVEK Paper Installed SF 1953 10% 2148 0.28$               601.52$          0.008 50.00$             0.40$               859.32$          1,460.84$              
193 (2"x6") Top & Bottom Plates LF 651 10% 716 2.35$               1,682.84$       0.017 50.00$             0.85$               608.69$          2,291.52$              
194 Sealant (As Required) LF 868 10% 955 0.25$               238.70$          0.01 50.00$             0.50$               477.40$          716.10$                 

Wall Type "W8"  As; (39 LF, 9'-0" H)
195 4'x8'x1/2" Drywall Moisture Resistant Gypsum Board (351 SF) EA 11 10% 12 29.12$             352.35$          0.576 50.00$             28.80$             348.48$          700.83$                 
196 (2"x6") Wood Studs @ 16" O.C. (30 EA, 273 LF) SF 351 10% 386 2.35$               907.34$          0.017 50.00$             0.85$               328.19$          1,235.52$              
197 TYVEK Paper Installed SF 351 10% 386 0.28$               108.11$          0.008 50.00$             0.40$               154.44$          262.55$                 
198 (2"x6") Top & Bottom Plates LF 117 10% 129 2.35$               302.45$          0.017 50.00$             0.85$               109.40$          411.84$                 
199 Sealant (As Required) LF 78 10% 86 0.25$               21.45$             0.01 50.00$             0.50$               42.90$             64.35$                   

Wall Type "W13"  As; (703 LF, 9'-0" H)
200 4'x8'x1/2" Drywall Moisture Resistant Gypsum Board (12654 SF) EA 396 10% 436 29.12$             12,684.67$    0.576 50.00$             28.80$             12,545.28$    25,229.95$           
201 (2"x4") Wood Studs @ 16" O.C. (530 EA, 4766 LF) SF 6327 10% 6960 1.35$               9,395.60$       0.017 50.00$             0.85$               5,915.75$       15,311.34$           
202 TYVEK Paper Installed SF 6327 10% 6960 0.28$               1,948.72$       0.008 50.00$             0.40$               2,783.88$       4,732.60$              
203 (2"x4") Top & Bottom Plates LF 2109 10% 2320 1.35$               3,131.87$       0.017 50.00$             0.85$               1,971.92$       5,103.78$              
204 Sealant (As Required) LF 2812 10% 3093 0.25$               773.30$          0.01 50.00$             0.50$               1,546.60$       2,319.90$              
205 Drywall Screws EA 2805 10% 3086 0.03$               92.57$             0.001 50.00$             0.05$               154.28$          246.84$                 

206 Tape Joints LF 44992 10% 49491 0.02$               989.82$          0.01 50.00$             0.50$               24,745.60$    25,735.42$           

207 Mudding LBs 177 10% 195 0.50$               97.44$             0.22 50.00$             11.00$             2,143.59$       2,241.02$              
Ceiling

Ground Floor
208 1/2" Gypsum Board Ceiling -SAG Resistant W/1"x3" Wood Strips SF 4071 10% 4478 1.10$               4,925.91$       0.028 50.00$             1.40$               6,269.34$       11,195.25$           
209 5/8" Smooth Fiber Cement Soffit Board -SAG Resistant SF 751 10% 826 1.10$               908.71$          0.028 50.00$             1.40$               1,156.54$       2,065.25$              

2nd Floor
210 1/2" Gypsum Board Ceiling -SAG Resistant W/1"x3" Wood Strips SF 4755 10% 5231 1.10$               5,753.55$       0.028 50.00$             1.40$               7,322.70$       13,076.25$           
211 5/8" Smooth Fiber Cement Soffit Board -SAG Resistant SF 546 10% 601 1.10$               660.66$          0.028 50.00$             1.40$               840.84$          1,501.50$              

Flooring
Ground Floor

212 Ceramic Tile (Color Selected By Owner) SF 4704 10% 5174 4.58$               23,698.75$    0.092 50.00$             4.60$               23,802.24$    47,500.99$           
Wall Base

213
4-1/4" Wood Base White Color (Co-ordinate With
Interior Design)

LF 1008 10% 1109 1.85$               2,051.28$       0.022 50.00$             1.10$               1,219.68$       3,270.96$              

2nd Floor
214 Ceramic Tile (Color Selected By Owner) SF 1764 10% 1940 4.58$               8,887.03$       0.092 50.00$             4.60$               8,925.84$       17,812.87$           
215 Gray Carpet  (Color Selected By Owner) SF 3031 10% 3334 10.15$             33,841.12$    0.092 50.00$             4.60$               15,336.86$    49,177.98$           

Wall Base

216
4-1/4" Wood Base White Color (Co-ordinate With 
Interior Design)

LF 296 10% 326 1.85$               602.36$          0.022 50.00$             1.10$               358.16$          960.52$                 

Wall Tile 
Ground Floor

217 Ceramic Wall Tile SF 1176 10% 1294 4.58$               5,924.69$       0.092 50.00$             4.60$               5,950.56$       11,875.25$           
2nd Floor

218 Ceramic Wall Tile SF 3332 10% 3665 4.58$               16,786.62$    0.092 50.00$             4.60$               16,859.92$    33,646.54$           
Paint

219
Light Gray Color Paint @ Walls
Sherwin Williams

SF 49735 10% 54709  $               0.52  $    28,448.42 0.016 50.00$              $               0.80  $    43,766.80  $           72,215.22 

220
White Paint @ Gypsum Board Ceiling 
Sherwin Williams

SF 8806 10% 9687  $               1.17  $    11,333.32 0.016 50.00$              $               0.80  $      7,749.28  $           19,082.60 

221
White Paint @ Gypsum Board Soffit
Sherwin Williams

SF 506 10% 557  $               1.05  $          584.43 0.016 50.00$              $               0.80  $          445.28  $             1,029.71 

222
Primer Paint @ Walls
PVA Sherwin Williams

SF 49735 10% 54709  $               0.20  $    10,941.70 0.01 50.00$              $               0.50  $    27,354.25  $           38,295.95 

223
Primer Paint @ Gypsum Board Ceiling 
PVA Sherwin Williams

SF 8806 10% 9687  $               0.20  $      1,937.32 0.01 50.00$              $               0.50  $      4,843.30  $             6,780.62 

224
Primer Paint @ Gypsum Board Soffit
PVA Sherwin Williams

SF 506 10% 557  $               0.20  $          111.32 0.01 50.00$              $               0.50  $          278.30  $                 389.62 

225
Tape Paper & Plastic For  Trims Baseboard Protection 
Sherwin Williams 

LF 5825 10% 6408  $               0.80  $      5,126.00 0.012 50.00$              $               0.60  $      3,844.50  $             8,970.50 
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******************
Shell construction - stucco, interior framing, drywall and paint 
Dec 19, 2024
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226
Paint @ Doors W/ Frame 
Sherwin Williams 

SF 3346 10% 3681 0.48$               1,766.69$       0.015 50.00$             0.75$               2,760.45$       4,527.14$              

227
Paint @ Doors Trim  
Sherwin Williams 

LF 2663 10% 2929 0.70$               2,050.51$       0.018 50.00$             0.90$               2,636.37$       4,686.88$              

228
Paint @ Windows Trim 
Sherwin Williams 

LF 1858 10% 2044 0.70$               1,430.66$       0.018 50.00$             0.90$               1,839.42$       3,270.08$              

229
Paint @ Railings
Sherwin Williams 

LF 30 10% 33 0.62$               20.46$             0.015 50.00$             0.75$               24.75$             45.21$                   

Exterior
230 3/4" Exterior Smooth Stucco Finish With White Color SF 3722 10% 4094  $               4.20  $    17,195.64 0.085 50.00$              $               4.25  $    17,400.35  $           34,595.99 

231
3/4" Smooth purge Coat With Vertical Lines 12" Separation
& Cementitious Finish With White Color

SF 1765 10% 1942  $               4.60  $      8,930.90 0.085 50.00$              $               4.25  $      8,251.38  $           17,182.28 

232 3/4" Stucco Window Trim Finish With Light Black Color LF 58 10% 64  $               5.25  $          334.95 0.085 50.00$              $               4.25  $          271.15  $                 606.10 
233 3/4" Stucco Window Trim Finish With Light Gray Color LF 655 10% 721  $               5.25  $      3,782.63 0.085 50.00$              $               4.25  $      3,062.13  $             6,844.75 
234 3/4" Vertical Decorative Stucco Finish With Light Gray Color SF 39 10% 43  $               5.25  $          225.23 0.085 50.00$              $               4.25  $          182.33  $                 407.55 
235 64" Height Womanized Outdoor Wood Fence LF 73 10% 80  $               2.30  $          184.69 0.02 50.00$              $               1.00  $            80.30  $                 264.99 
236 Façade Vents EA 4 0% 4 17.85$             71.40$             0.075 65.00$             4.88$               19.50$             90.90$                   
237 Building Paper SF 3722 10% 4094 0.15$               614.13$          0.015 50.00$             0.75$               3,070.65$       3,684.78$              
238 Cliff stone Boardwalk Finish With Light Black Color SF 156 10% 172  $               3.25  $          557.70 0.085 50.00$              $               4.25  $          729.30  $             1,287.00 
239 Metal Lath W/ Wire  Under Stucco SF 3722 10% 4094  $               1.47  $      6,018.47 0.035 50.00$              $               1.75  $      7,164.85  $           13,183.32 
240 Pilasters, Subdividing the Facade LF 333 10% 366 0.60$               219.78$          0.015 50.00$             0.75$               274.73$          494.51$                 

Subtotal (Finishes) 418,337$        398,950$        817,287$              

1,721,702$           
3% 51,651$                 
5% 86,085$                 

15% 258,255$              
6.5% 57,367.93$           

2,175,061$           
Note:
1.Please verify the equipment's and their prices with owner.
2.Online sources are used for pricing.
3.Prices can vary depending upon field conditions.
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